
��

STRUCTURE & BRIDGE DIVISION

   FEE PROPOSAL

FIRM:

PROJECT:

DESCRIPTION:

DATE:

SUBCONSULTANTS:

PROPOSAL.XLS
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��MANHOUR ESTIMATE: STAGE I - PRELIMINARY DESIGN
PROJECT: FIRM:
STRUCTURE:

CLASSIFICATION
PROJECT SENIOR TECHNI- DRAFT

DESCRIPTION OF TASK PRINCIPAL ENGINEER ENGINEER ENGINEER CIAN/CADD PERSON CLERICAL TOTAL
(Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs)

Review Field Survey Information 0
Review Existing Soil Boring Data 0
Request Additional Borings 0
Review Road Plans/Geometry 0
Determine Feasible Bridge Types 0
Preliminary Design of Superstructures 0
Preliminary Design of Substructures 0
Hydrologic/Hydraulic Studies 0
Scour Analysis 0
Preliminary Constr. Cost Estimates 0
Summary Report 0
Coordination with Prime/Sub Consult. 0

0
Preliminary Plan Review Meeting 0
Field Inspection 0
Citizen Information Meeting 0
Plan Review Meeting 0
Location/Design Meeting 0

0
Front Sheet & General Notes 0
Typical Transverse Section 0
Typical Pier 0
Typical Abutment 0
Sequence of Construction 0

0
0
0
0
0
0
0
0
0
0
0
0

TOTALS 0 0 0 0 0 0 0 0

Escalation Rate: % Per Year

% of Stage I work during year 1 % @ 1/2 rate 0.00 % 1.0000
% of Stage I work during year 2 % @ 0.00 % 1.0000
% of Stage I work during year 3 % @ 0.00 % 1.0000

0 % -100.00 % Stage I Escalation
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��NONSALARY COSTS - STAGE I

TRAVEL - Per Diem (Overnight) Days X /Day $0.00
TRAVEL - Per DIem (Day Trip) Days X /Day $0.00
TRAVEL - Common Carrier Trips X /Trip $0.00

Trips X /Trip $0.00
TRAVEL - Personal Auto Miles X /Mile $0.00
TRAVEL - Rental Car Days X /Day $0.00
TRAVEL - Other (Taxi, Parking, Toll, Etc.) $0.00

SUBTOTAL $0.00
MATERIALS AND SUPPLIES

SUBTOTAL
PRINTING AND REPRODUCTION
Paper Prints Sheets X Sets X /Sheet $0.00
Mylars Sheets X Sets X /Sheet $0.00
Xerox Sheets X Sets X /Sheet $0.00

Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00

SUBTOTAL $0.00
TELEPHONE/FAX (Long Distance)

Months X /Month SUBTOTAL $0.00
COMPUTER
CADD Hours X /Hour $0.00
Mainframe Hours X /Hour $0.00

Hours X /Hour $0.00
(Documentation must be submitted to substantiate computer costs) SUBTOTAL $0.00
POSTAGE/MAIL

Months X /Month SUBTOTAL $0.00
SUBCONSULTANTS

SUBTOTAL
OTHER

SUBTOTAL $0.00
TOTAL $0.00

03JUN10-KRW VII-15-29.03

��



��COMPUTATION OF SALARIED COSTS: STAGE I

Hourly rates (average by classification) must PERSONNEL CLASSIFICATIONS HOURS RATE AMOUNT
be representative of current payroll records. PRINCIPAL 0 $0.00
Any anticipated escalation must be shown PROJECT ENGINEER 0 $0.00
separately. SENIOR ENGINEER 0 $0.00

ENGINEER 0 $0.00
TECHNICIAN/CADD OPERATOR 0 $0.00
DRAFT PERSON 0 $0.00
CLERICAL 0 $0.00

$0.00
$0.00

TOTALS 0 $0.00

COMPUTATION OF NONSALARY COSTS: STAGE I

TRAVEL - Per Diem (Overnight) $0.00
TRAVEL - Per Diem (Day Trip) $0.00
TRAVEL - Common Carrier $0.00
TRAVEL - Personal Auto $0.00
TRAVEL - Rental Car $0.00
TRAVEL - Other $0.00
MATERIALS AND SUPPLIES $0.00
PRINTING AND REPRODUCTION $0.00
TELEPHONE (Long Distance) $0.00
COMPUTER $0.00
POSTAGE/MAIL $0.00
SUBCONSULTANTS $0.00
OTHER $0.00

TOTAL - NONSALARY COSTS $0.00

COST PLUS NET FEE CONTRACT
             Computation of Fee *

A. Direct Labor, Estimated
     Est. Man-hrs X Current Hourly Rates $0.00
B. Escalation
     Approved Escalation Rate X A $0.00
C. Total Direct Labor (A + B) $0.00
D. Overhead (Payroll Burden + Overhead, G&A)
     Audited Overhead Rate (180%) X C $0.00
E. Total Direct Labor Plus Overhead (C + D) $0.00
F. Direct Labor Plus Overhead Contingency **
     Contingency Rate X E $0.00
G. Negotiated Net Fee ***
     Based on (E + F) with Overhead Limit of 156% $0.00
H. Cost of Facilities Capital
     Audited Rate X C $0.00
I. Nonsalary Direct Cost, Estimated $0.00
J. Nonsalary Contingency **
    Contingency Rate X (H + I) $0.00
K. Sub-consultant Cost, Estimated $0.00
L. Maximum Total Compensation Payable  
    (E + F + G + H + I + J + K) $0.00
M. Amount Not To Exceed Without Written VDOT Approval
     (L-F-J) $0.00

* -    Round to the nearest dollar with no cents.
** -   Contingency is generally 5%, but may vary depending on the difficulty of determining the exact scope of the services. Contingency
         provides for minor work elements which could not be precisely determined when the contract was written. The contingency may not
         be used without written permission from the Department.
*** -  Overhead rate is limited to 156% in determining net fee.
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��
PROJECT: MANHOUR ESTIMATE: STAGE II- FINAL DESIGN

STRUCTURE:
CLASSIFICATION

PROJECT SENIOR TECHNI- DRAFT
DESCRIPTION OF TASK PRINCIPAL ENGINEER ENGINEER ENGINEER CIAN/CADD PERSON CLERICAL TOTAL

(Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs)
Front Sheet &  General Note 0
Substructure Layout/Bridge geometry 0
Slope Protection/Riprap 0
Deck Slab-Plan, Elev. & Transv. Section 0
Framing Plan/Erection Diagram 0
Superstr. Main/Secondary Members 0
Splice Details 0
Camber/Dead load Deflection Diagram 0
Joints 0
Bearings 0
Parapets 0
Pedestrian Fence 0
Lighting 0
Deck Drainage 0
Utilities 0
Soil Boring Request 0
Foundation Evaluation 0
Piers 0
Abutments 0
Geology 0
Approach Slabs 0
Quantities 0
Cost Estimate 0
Special Provisions 0
Permit Sketches 0
Special Design Retaining Walls 0
Construction Sequence/Maint. Of Traffic 0
Demolition Plan for Exist. Structure 0
Seismic Analysis 0
Project Meetings with VDOT 0
Coordination with Prime.Sub Consultant 0
Load Rating 0

0
0
0
0
0
0
0
0

TOTALS 0 0 0 0 0 0 0 0

% of Stage II work during year I % @ 1/2 rate 0.00 % 1.0000
% of Stage II work during year 2 % @ 0.00 % 1.0000
% of Stage II work during year 3 % @ 0.00 % 1.0000
% of Stage II work during year 4 % @ 0.00 % 1.0000
% of Stage II work during year 5 % @ 0.00 % 1.0000

% -100.00 % Stage II Escalation
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��NONSALARY COSTS - STAGE II

TRAVEL - Per Diem (Overnight) Days X /Day $0.00
TRAVEL - Per DIem (Day Trip) Days X /Day $0.00
TRAVEL - Common Carrier Trips X /Trip $0.00

Trips X /Trip $0.00
TRAVEL - Personal Auto Miles X /Mile $0.00
TRAVEL-Rental Car Days X /Day $0.00
TRAVEL - Other (Taxi, Parking, Toll, Etc.) $0.00

SUBTOTAL $0.00
MATERIALS AND SUPPLIES

SUBTOTAL $0.00
PRINTING AND REPRODUCTION
Paper Prints Sheets X Sets X /Sheet $0.00
Mylars Sheets X Sets X /Sheet $0.00

Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00

SUBTOTAL $0.00
TELEPHONE/FAX (Long Distance)

Months X /Month SUBTOTAL $0.00
COMPUTER
CADD Hours X /Hour $0.00
Mainframe Hours X /Hour $0.00

Hours X /Hour $0.00
(Documentation must be submitted to substantiate computer costs) SUBTOTAL $0.00
POSTAGE/MAIL

Months X /Month SUBTOTAL $0.00
SUBCONSULTANTS

SUBTOTAL $0.00
OTHER

SUBTOTAL $0.00
TOTAL $0.00
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COMPUTATION OF SALARIED COSTS: STAGE II

Hourly rates (average by classification) must PERSONNEL CLASSIFICATIONS HOURS RATE AMOUNT
be representative of current payroll records. PRINCIPAL 0 $0.00
Any anticipated escalation must be shown PROJECT ENGINEER 0 $0.00
separately. SENIOR ENGINEER 0 $0.00

ENGINEER 0 $0.00
TECHNICIAN/CADD OPERATOR 0 $0.00
DRAFT PERSON 0 $0.00
CLERICAL 0 $0.00

$0.00
$0.00

TOTALS 0 $0.00

COMPUTATION OF NONSALARY COSTS: STAGE II

TRAVEL - Per Diem (Overnight) $0.00
TRAVEL - Per Diem (Day Trip) $0.00
TRAVEL - Common Carrier $0.00
TRAVEL - Personal Auto $0.00
TRAVEL - Rental Car $0.00
TRAVEL - Other $0.00
MATERIALS AND SUPPLIES $0.00
PRINTING AND REPRODUCTION $0.00
TELEPHONE (Long Distance) $0.00
COMPUTER $0.00
POSTAGE/MAIL $0.00
SUBCONSULTANTS $0.00
OTHER $0.00

TOTAL - NONSALARY COSTS $0.00

COST PLUS NET FEE CONTRACT
             Computation of Fee *

A. Direct Labor, Estimated
     Est. Man-hrs X Current Hourly Rates $0.00
B. Escalation
     Approved Escalation Rate X A $0.00
C. Total Direct Labor (A + B) $0.00
D. Overhead (Payroll Burden + Overhead, G&A)
     Audited Overhead Rate (180%) X C $0.00
E. Total Direct Labor Plus Overhead (C + D) $0.00
F. Direct Labor Plus Overhead Contingency **
     Contingency Rate X E $0.00
G. Negotiated Net Fee ***
     Based on (E + F) with Overhead Limit of 156% $0.00
H. Cost of Facilities Capital
     Audited Rate X C $0.00
I. Nonsalary Direct Cost, Estimated $0.00
J. Nonsalary Contingency **
    Contingency Rate X (H + I) $0.00
K. Sub-consultant Cost, Estimated $0.00
L. Maximum Total Compensation Payable  
    (E + F + G + H + I + J + K) $0.00
M. Amount Not To Exceed Without Written VDOT Approval
     (L-F-J) $0.00

* -    Round to the nearest dollar with no cents.
** -   Contingency is generally 5%, but may vary depending on the difficulty of determining the exact scope of the services. Contingency
         provides for minor work elements which could not be precisely determined when the contract was written. The contingency may not
         be used without written permission from the Department.
*** -  Overhead rate is limited to 156% in determining net fee.
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��PROJECT: MANHOUR ESTIMATE: STAGE III - CONSTRUCTION SERVICES

STRUCTURE:
CLASSIFICATION

PROJECT SENIOR TECHNI- DRAFT
DESCRIPTION OF TASK PRINCIPAL ENGINEER ENGINEER ENGINEER CIAN/CADD PERSON CLERICAL TOTAL

(Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs) (Hrs)
Shop Drawing Review 0
Consultation During Construction 0

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

TOTALS 0 0 0 0 0 0 0 0

% of work during year 1 % @ 1/2 rate 0.00 % 1.0000
% of work during year 2 % @ 0.00 % 1.0000
% of work during year 3 % @ 0.00 % 1.0000
% of work during year 4 % @ 0.00 % 1.0000
% of work during year 5 % @ 0.00 % 1.0000
% of work during year 6 % @ 0.00 % 1.0000
% of work during year 7 % @ 0.00 % 1.0000

% @ -100 % Stage III Escalation
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NONSALARY COSTS - STAGE III

TRAVEL - Per Diem (Overnight) Days X /Day $0.00
TRAVEL - Per DIem (Day Trip) Days X /Day $0.00
TRAVEL - Common Carrier Trips X /Trip $0.00

Trips X /Trip $0.00
TRAVEL - Personal Auto Miles X /Mile $0.00
TRAVEL - Rental Car Days X /Day $0.00
TRAVEL - Other (Taxi, Parking, Toll, Etc.) $0.00

SUBTOTAL $0.00
MATERIALS AND SUPPLIES

SUBTOTAL $0.00
PRINTING AND REPRODUCTION
Xerox Sheets X Sets X /Sheet $0.00

Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00
Sheets X Sets X /Sheet $0.00

SUBTOTAL $0.00
TELEPHONE/FAX (Long Distance)

Months X /Month SUBTOTAL $0.00
COMPUTER

Hours X /Hour $0.00
Hours X /Hour $0.00
Hours X /Hour $0.00

(Documentation must be submitted to substantiate computer costs) SUBTOTAL $0.00
POSTAGE/MAIL

Months X /Month SUBTOTAL $0.00
SUBCONSULTANTS

SUBTOTAL $0.00
OTHER

SUBTOTAL $0.00
TOTAL $0.00
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COMPUTATION OF SALARIED COSTS: STAGE III

Hourly rates (average by classification) must PERSONNEL CLASSIFICATIONS HOURS RATE AMOUNT
be representative of current payroll records. PRINCIPAL 0 $0.00
Any anticipated escalation must be shown PROJECT ENGINEER 0 $0.00
separately. SENIOR ENGINEER 0 $0.00

ENGINEER 0 $0.00
TECHNICIAN/CADD OPERATOR 0 $0.00
DRAFT PERSON 0 $0.00
CLERICAL 0 $0.00

$0.00
$0.00

TOTALS 0 $0.00

COMPUTATION OF NONSALARY COSTS: STAGE III

TRAVEL - Per Diem (Overnight) $0.00
TRAVEL - Per Diem (Day Trip) $0.00
TRAVEL - Common Carrier $0.00
TRAVEL - Personal Auto $0.00
TRAVEL - Rental Car $0.00
TRAVEL - Other $0.00
MATERIALS AND SUPPLIES $0.00
PRINTING AND REPRODUCTION $0.00
TELEPHONE (Long Distance) $0.00
COMPUTER $0.00
POSTAGE/MAIL $0.00
SUBCONSULTANTS $0.00
OTHER $0.00

TOTAL - NONSALARY COSTS $0.00

COST PLUS NET FEE CONTRACT
             Computation of Fee *

A. Direct Labor, Estimated
     Est. Man-hrs X Current Hourly Rates $0.00
B. Escalation
     Approved Escalation Rate X A $0.00
C. Total Direct Labor (A + B) $0.00
D. Overhead (Payroll Burden + Overhead, G&A)
     Audited Overhead Rate (180%) X C $0.00
E. Total Direct Labor Plus Overhead (C + D) $0.00
F. Direct Labor Plus Overhead Contingency **
     Contingency Rate X E $0.00
G. Negotiated Net Fee ***
     Based on (E + F) with Overhead Limit of 156% $0.00
H. Cost of Facilities Capital
     Audited Rate X C $0.00
I. Nonsalary Direct Cost, Estimated $0.00
J. Nonsalary Contingency **
    Contingency Rate X (H + I) $0.00
K. Sub-consultant Cost, Estimated $0.00
L. Maximum Total Compensation Payable  
    (E + F + G + H + I + J + K) $0.00
M. Amount Not To Exceed Without Written VDOT Approval
     (L-F-J) $0.00

* -    Round to the nearest dollar with no cents.
** -   Contingency is generally 5%, but may vary depending on the difficulty of determining the exact scope of the services. Contingency
         provides for minor work elements which could not be precisely determined when the contract was written. The contingency may not
         be used without written permission from the Department.
*** -  Overhead rate is limited to 156% in determining net fee.
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TOTAL FEE FOR ALL STAGES

Stage I Stage II Stage III Total
A. Direct Labor, Estimated 
     Est. Man-hrs X Current Hourly Rates $0 $0 $0 $0
B. Escalation
     Approved Escalation Rate X A $0 $0 $0 $0
C. Total Direct Labor
     (A + B) $0 $0 $0 $0
D. Overhead (Payroll Burden + Overhead, G&A)
     Audited Overhead Rate (180%) X C $0 $0 $0 $0
E. Total Direct Labor Plus Overhead
    (C + D) $0 $0 $0 $0
F. Direct Labor Plus Overhead Contingency **
    Contingency Rate X E $0 $0 $0 $0
G. Negotiated Net Fee **
     Based on (E + F) with Overhead Limit of 156% $0 $0 $0 $0
H. Cost of Facilities Capital
    Audited Rate X C $0 $0 $0 $0
I. Nonsalary Direct Cost, Estimated $0 $0 $0 $0
J. Nonsalary Contingency **
    Contingency Rate X (H + I) $0 $0 $0 $0
K. Sub-consultant Cost, Estimated $0 $0 $0 $0
L. Maximum Total Compensation Payable
    (E + F + G + H + I + J + K) $0 $0 $0 $0
M. Amount Not To Exceed Without Written VDOT Approval
     (L-F-J) $0 $0 $0 $0

* -    Round to the nearest dollar with no cents.
** -   Contingency is generally 5%, but may vary depending on the difficulty of determining the exact scope of the services. Contingency
         provides for minor work elements which could not be precisely determined when the contract was written. The contingency may not
         be used without written permission from the Department.
*** -  Overhead rate is limited to 156% in determining net fee.
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ELEVATION SKETCH

TYPICAL SECTION SKETCH

Remarks:

Total Bridge Area: _______________ Sq. Ft.
Cost per Sq. Ft..: ________________
Total Cost: _____________________

STAGE II:

Plan Sheets Required: Special  _____
Standard_____

Average Manhours per Sheet:
     Personnel Classifications Special Standard
Principal
Project Engineer
Senior Engineer
Engineer
Technician/CADD Operator
Draftsperson
Clerical

Totals
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��Project:
Structure:

LIST OF DRAWINGS
TITLE SHEET NO.

* Standard drawings to be furnished by VDOT.
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